

**Superior Courts Carpet Request for Proposal Changed to  
Superior Courts Flooring Project  
Addendum #5**

Clarifications and Changes

1. Work is estimated to begin in mid-December
2. Carpet is to be Patcraft as specified. No and/or equal.
3. Task chairs in courtrooms are on rollers and shall be placed back in to place. County to make determinations on if mats are necessary.
4. County reserves the right to make arrangements with the awarded contractor on the times and dates all work shall be conducted. Proposals should be like for like and work shall be bid as prevailing wage within the time frames specified in the bid package and addenda with no overtime or weekend rates as applicable.
5. The County would like abatement in courtrooms to remain as stated and anchors on floor shall remain in place as specified in the RFP.
6. There will be a guard present during all work by contractors. This is a cost to the County and Courts and is does not need to be provided by the contractor.
7. Abatement requires a TEM clearance and not a PCM clearance.
8. The Judge's Chambers 2, Law Library and Court Secretary Office should be moved from Phase 2 (Orange) to Phase 6 (Purple).
9. Cove Base for VCT flooring proposal option in Black, same as carpet cove base.
10. A Revision 2 Proposal Form is attached for use with your submission. The only change to this form is for the Alternate. This is now it's own Phase, Phase 7 and hard flooring quotes shall be provided for both in a VCT and Ceramic Option including cove base.

Andrea Armstrong  
Contracts and Purchasing Administrator  
[aarmstrong@co.yuba.ca.us](mailto:aarmstrong@co.yuba.ca.us)  
530-749-7880

**REVISION 2 EXHIBIT D – PRICE PROPOSAL**

Only specify prices for the Stages in which a proposal is being submitted for.

Stage	Total Costs
Stage 1: Furniture Removal	
Stage 2a: Carpet, Cove Base Removal and Asbestos Abatement	
Stage 2b: Hard Flooring and Mastic Removal and Asbestos Abatement	
Stage 3a: Carpet and Cove Base Installation	
Stage 3b: Hard Flooring Installation (Ceramic Tile Option)	
Stage 3c: Hard Flooring Installation (VCT Option)	
Stage 4: Furniture Replacement	
<b>Alternate:</b> Jail Holding Areas to be completed in Phase 7  <div style="text-align: right;">Ceramic Tile Option:</div> <div style="text-align: right;">VCT Option:</div>	
<b>Optional Pricing:</b> Asbestos Clearance	

Additional information we may need to take in to account when reviewing your proposal:

**REVISION 2 EXHIBIT E**  
**Color Coded Map by Phase**

PDF of the map can be found online with all bid docs.



- Legend:**  
Colored Areas =  
Phase of Work
- Yellow - Phase 1
  - Orange - Phase 2
  - Pink - Phase 3
  - Green - Phase 4
  - Light Blue - Phase 5
  - Light Purple - Phase 6
  - Red - Phase 7
  - Alternate - Sheriff

- Dark Blue Outline -  
Hard Flooring to  
Hard Flooring
- Red Outline - Hard  
Flooring to Carpet