

Addendum #2

Packard HVAC System Installation

Closing Date Change:

The closing date for proposals has been extended to May 13, 2015. All Questions must be received no later than Friday, May 8<sup>th</sup> at 5:00pm.

Thank You...

Andrea Armstrong

Project Manager

Purchasing & Fleet Administrator

County of Yuba

Administrative Services

915 8<sup>th</sup> Street, Suite 119

Marysville, CA 95901

Main: 530-749-7880

Direct: 530-749-7882

Fax: 530-749-7884

Email: [aarmstrong@co.yuba.ca.us](mailto:aarmstrong@co.yuba.ca.us)